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September 30, 2015 Facsimile: (573) 221-1892
Chester Bross, President 10-0V2904

Chester Bross Construction Company 10-Cal-26-8.8/9.1

P.O. Box 430 B.0. 9/17/15

Hannibal, MO 63401
Dear Mr. Bross:

The Department of Transportation (Caltrans) received a bid submitied by Chester Bross Construction
Company (Chester Bross) for Contract number 10-0V2904 on September 17, 2015. By this letter,
Caltrans notifies Chester Bross that its bid is nonresponsive. Your attention is directed to the contract
Revised Standard Specification Sections listed below:

Section 2-1.33D (2)(b): DBE Commitment and DBE Good Faith Efforts Documentation Submittal
Deadline: No later than 4:00 pm on the 4th business day after bid opening.”

Chester Bross failed to-provide its submittals by 4:00 p.m., on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible bidder,
provided that all requirements have been met. ‘

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
obligated to offer an extension of the award period for a nonresponsive bid. Should you wish to
extend your bid while resolving a nonresponsive finding, you must send your request to the Office
Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at
(916) 227-6228.

Sincerely,

T
‘-()4/" JOHN C. McMILLAN
Deputy Division Chief
Office Engineer
Division of Engineering Services
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September 30, 2015

Chester Bross, President

Chester Bross Construction Company

P.O. Box 430
Hannibal, MO 63401

Dear Mr. Bross:

Seriows Drought.
Help save water/

Facsimile: (573) 221-1892

10-0V2904
10-Cal-26-8.8/9.1
B.0.9/17/15

The Department of Transportation (Calirans) recejved a bid submitted by Chester Bross Construction
Company (Chester Bross) for Contraci number 10-0V2904 on September 17, 2015. By this letter,
Caltrans notifies Chester Bross that its bid is nonresponsive.  Your attention is directed to the contract
Revised Standard Specification Sections listed below:

Section 2-1.33D (2){b): DBE Commisment and DBE Good Faith Efforts Documenzation Submittal
Deadline: No later than 4:00 pm on the 4th business day after bid opening.”

Chester Bross failed to provide its submittals by 4:00 p.m., on the 4th business day after bid opening.

Based on the above, Caltrans will proceed to award this contract to the lowest responsible hidder,

" provided that ali requirements bave been met.

Your attention is directed to Section 3-1.04 of the 2010 Standard Specifications. Caltrans is not
oblipated to offer an extension of the award period for 4 nonresponsive bid. Should you wish to
extend your bid while resolving a nomresponsive finding, you must send your request o the Office
Engineer no later than 4:00 p.m., two business days prior to the expiration of your bid.

If you have any questions, please contact Mulissa Smith, Contract Awards Branch Chief, at

(916) 2276228,

Sincerely,

D

%‘-ﬁ- JOHN €. McMILLAN
Deputy Division Chief

Office Engineer

Division of Engineering Services
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